




- ☒



-

41 (704 X 541 mm)00 0000

00 0000



NOTES :

1. REFER TO VENDOR DRAWING FOR DETAIL WITHIN VENDOR SUPPLIED SKID.
2. ALL VENT & DRAIN VALVE SHALL BE DOUBLE BLOCK.
3. ISOLATION VALVES ARE BALL TYPE WITH DOUBLE BLOCK & BLEED FUNCTION AND FIRE RESISTANT PER API 6D.
4. VENT LINE SHALL BE TERMINATED 3M OR HIGHER ABOVE OPERATING FLOOR LEVEL.
5. WHEN CONDENSATE LEVEL IS HIGH IN FUEL GAS CONDENSATE DRAIN TANK, IT SHALL BE DRAINED MANUALLY USING DRAIN ISOLATION VALVE AND UNLOADING COUPLING WITH WASTE TANKER TRUCK.
6. THIS VALVE WILL BE REMOVED AFTER PIPING HYDRO-TEST AND SCREWED CAP SHALL BE WELDED.
7. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.2.

ENGINEERING REFERENCE DRAWINGS :

- 1.0 SCT DRAWINGS/DOCUMENTS :
- 1.1 P&ID FOR SYMBOL & LEGEND (1/4) - 1A5J-00G000-M05-0002
- 1.2 P&ID FOR SYMBOL & LEGEND (2/4) - 1A5J-00G000-M05-0003
- 1.3 P&ID FOR SYMBOL & LEGEND (3/4) - 1A5J-00G000-M05-0004
- 1.4 P&ID FOR SYMBOL & LEGEND (4/4) - 1A5J-00G000-M05-0005
- 1.5 P&ID FOR COMPRESSED AIR DISTRIBUTION SYSTEM (1/2) - 1A5J-00G000-M05-0001
- 1.6 P&ID FOR FUEL GAS SYSTEM (1/2) - 1A5J-00EKG00-M29-0001
- 1.7 P&ID FOR FUEL GAS SYSTEM (2/2) - 1A5J-00EKG00-M29-0002
- 1.8 CALCULATION FOR FUEL GAS SYSTEM - 1A5J-00EKG00-M06-0001
- 1.9 P&ID FOR FUEL GAS SYSTEM (2/5) - 1A5J-00EKG00-M05-0002
- 1.10 GENERAL ARRANGEMENT FOR FUEL GAS SUPPLY AREA 1A5J-00G000-P02-0010
- 1.11 SYSTEM DESCRIPTION FOR FUEL GAS SYSTEM 1A5J-00EKG00-M11-0001

2.0 VENDOR DRAWINGS:

- 2.1 P&ID FOR FUEL GAS SUPPLY SYSTEM - 1A5J-M0105-00-M05-0001

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
01	18.APR.2024	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
02	26.APR.2024	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
03	26.APR.2024	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
04	02.OCT.2025	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
05	12.AUG.2025	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
06	23.MAY.2025	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
07	26.FEB.2025	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
08	31.DEC.2024	FIRST ISSUE	WJLHM	LSLBB	YHJONG


OWNER'S ENGINEER

CONTRACTOR
SAMSUNG C&T
Engineering & Construction Group

PROJECT NAME
AL DHAFRA POWER PLANT

DRAWING TYPE
P&ID FOR FUEL GAS SYSTEM (1/5)

PROJECT NO.	REF. DRAWING NO.	SHEET	REV.
1A5J-00EKG00-M05-0001		15	7
1A5J		SCALE	REF. CODE



NOTES :

1. REFER TO VENDOR DRAWING FOR DETAIL WITHIN VENDOR SUPPLIED SKID.
2. ALL VENT & DRAIN VALVE SHALL BE DOUBLE BLOCK.
3. ISOLATION VALVES ARE BALL TYPE WITH DOUBLE BLOCK & BLEED FUNCTION AND FIRE RESISTANT PER API 6D.
4. VENT LINE SHALL BE TERMINATED 3M OR HIGHER ABOVE OPERATING FLOOR LEVEL.
5. WHEN CONDENSATE LEVEL IS HIGH IN FUEL GAS CONDENSATE DRAIN TANK, IT SHALL BE DRAINED MANUALLY USING DRAIN ISOLATION VALVE AND UNLOADING COUPLING WITH WASTE TANKER TRUCK.
6. THIS VALVE WILL BE REMOVED AFTER PIPING HYDRO-TEST AND SCREWED CAP SHALL BE WELDED.
7. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.2.

ENGINEERING REFERENCE DRAWINGS :

- 1.0 SCT DRAWINGS/DOCUMENTS :
- 1.1 P&ID FOR SYMBOL & LEGEND (1/4) - 1A5J-00G000-M05-0002
- 1.2 P&ID FOR SYMBOL & LEGEND (2/4) - 1A5J-00G000-M05-0003
- 1.3 P&ID FOR SYMBOL & LEGEND (3/4) - 1A5J-00G000-M05-0004
- 1.4 P&ID FOR SYMBOL & LEGEND (4/4) - 1A5J-00G000-M05-0005
- 1.5 P&ID FOR COMPRESSED AIR DISTRIBUTION SYSTEM (1/2) - 1A5J-00G000-M05-0001
- 1.6 P&ID FOR FUEL GAS SYSTEM (1/2) - 1A5J-00EKG00-M29-0001
- 1.7 P&ID FOR FUEL GAS SYSTEM (2/2) - 1A5J-00EKG00-M29-0002
- 1.8 CALCULATION FOR FUEL GAS SYSTEM - 1A5J-00EKG00-M06-0001
- 1.9 P&ID FOR FUEL GAS SYSTEM (2/5) - 1A5J-00EKG00-M05-0002
- 1.10 GENERAL ARRANGEMENT FOR FUEL GAS SUPPLY AREA 1A5J-00G000-P02-0010
- 1.11 SYSTEM DESCRIPTION FOR FUEL GAS SYSTEM 1A5J-00EKG00-M11-0001



2.0 VENDOR DRAWINGS:



- 2.1 P&ID FOR FUEL GAS SUPPLY SYSTEM - 1A5J-M0105-00-M05-0001



REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
01	18.APR.2024	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
02	26.APR.2024	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
03	26.APR.2024	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
04	02.OCT.2025	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
05	12.AUG.2025	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
06	23.MAY.2025	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
07	26.FEB.2025	FOR CONSTRUCTION	WJLHM	LSLBB	YHJONG
08	31.DEC.2024	FIRST ISSUE	WJLHM	LSLBB	YHJONG


- 표시
- ☒ SCT 공급 범위
 - ☒ VENDOR 공급 (BM 당사)
 - ☒ 판정 없음
 - ☒ 사용자 추가
 - ☒ Typical 표식 (행 아 님)
 - ☒ 검토 필요 (그중)
 - ☒ 오검출 표시 (그중)
- 선택한 계기의 배관
- ☒ 배관 라인
 - ☒ upstream
 - ☒ downstream
 - ☒ 끊긴 지점
- 실선 계장 · 파선 밸브 · 모서리 ● 검토 필요











NOTES :

1. REFER TO VENDOR DRAWING FOR DETAIL WITHIN VENDOR SUPPLIED SKID.
2. ISOLATION VALVES ARE BALL TYPE WITH DOUBLE BLOCK & BLEED FUNCTION AND FIRE RESISTANT PER API 6D.
3. THE INTERCONNECTION DETAILS IS SHOWN FOR ONE(1) FUEL GAS COMPRESSOR (00EKG01AN001). SIMILAR CONFIGURATION SHALL BE TAKEN FOR OTHER UNITS 00EKG02/03/04/05AN001. PIPING TAGGING OF EKG31/EKV31 SHALL BE REPLACED BY EKG/EKV32/33/34/35 FOR RESPECTIVE UNITS. PIPING TAGGING OF EKG41 SHALL BE REPLACED BY EKG42/EKG43/EKG44/EKG45 FOR RESPECTIVE UNITS.
4. HIGH POINT VENT AND LOW POINT DRAIN SHALL BE CONSIDERED FOR LUBE OIL INTERCONNECTION LINE AS PER PIPING LAYOUT.
5. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.2.
6. TEMPERATURE SET POINT : 65 (DEGC).
7. FUEL GAS COMPRESSOR VENDOR PKG.

ENGINEERING REFERENCE DRAWINGS :

- 1.0 SCT DRAWINGS/DOCUMENTS :
- 1.1 P&ID FOR SYMBOL & LEGEND (1/4) - 1A5J-00EKG00-M05-0002
- 1.2 P&ID FOR SYMBOL & LEGEND (2/4) - 1A5J-00EKG00-M05-0003
- 1.3 P&ID FOR SYMBOL & LEGEND (3/4) - 1A5J-00EKG00-M05-0004
- 1.4 P&ID FOR SYMBOL & LEGEND (4/4) - 1A5J-00EKG00-M05-0005
- 1.5 PFD FOR FUEL GAS SYSTEM (1/2) - 1A5J-00EKG00-M29-0001
- 1.6 P&ID FOR FUEL GAS SYSTEM (2/5) - 1A5J-00EKG00-M05-0002
- 1.7 CALCULATION FOR FUEL GAS SYSTEM - 1A5J-00EKG00-M06-0001

2.0 VENDOR DRAWINGS:

- 2.1 P&ID FOR FUEL GAS COMPRESSOR - 1A5J-M0104-00-M05-0001, SH 3 & 4 OF 6

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	18 APR 2024	FOR CONSTRUCTION	WILLUM	15.100	YH.BONG
2	18 JUN 2024	FOR CONSTRUCTION	WILLUM	15.100	YH.BONG
3	20 NOV 2023	FOR CONSTRUCTION	WILLUM	15.100	YH.BONG
4	02 OCT 2023	FOR CONSTRUCTION	WILLUM	15.100	YH.BONG
5	12 AUG 2023	FOR CONSTRUCTION	WILLUM	15.100	YH.BONG
6	23 MAY 2023	FIRST ISSUE	WILLUM	15.100	YH.BONG

OWNER'S ENGINEER

CONTRACTOR

PROJECT NAME

DRAWING TITLE

PROJECT Dwg NO

PROJECT NO

REF DRAWING NO

SHEET

SCALE

REV CODE

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED


APPROVED

DATE

DESCRIPTION

PREPARED

RE



NOTES :

1. STRAINER WILL BE CLEANED FREQUENTLY.
2. DELETED.
3. THE SLOP OIL AND WASTE OIL TANKS ARE LOCATED UNDERGROUND.
4. FLOOR DRAINS SHALL BE ROUTED TO THE NEARBY OIL WASTEWATER SUMPS.
5. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.2.
6. BY TANK SUPPLIER.
7. BY PUMP SUPPLIER.
8. BY STRAINER SUPPLIER.

ENGINEERING REFERENCE DRAWINGS :

- 1.0 SCT DRAWING :
- 1.1 GENERAL ARRANGEMENT FOR FUEL OIL TANK AREA. 1A5J-00GND00-P02-0011.
- 1.2 FUEL OIL SYSTEM CALCULATION 1A5J-00EKD00-M06-0001.
- 1.3 FUEL OIL SYSTEM PFD-1A5J-00EKD00-M29-0001.
- 1.4 P&ID FOR FUEL OIL SUPPLY SYSTEM (2/5)- 1A5J-00EKD00-M05-002.
- 1.5 P&ID FOR FUEL OIL SUPPLY SYSTEM (3/5)- 1A5J-00EKD00-M05-003.
- 1.6 P&ID FOR FUEL OIL SUPPLY SYSTEM (4/5)- 1A5J-00EKD00-M05-004.
- 1.7 P&ID FOR FUEL OIL SUPPLY SYSTEM (5/5)- 1A5J-00EKD00-M05-005.
- 1.8 SYSTEM DESCRIPTION FOR FUEL OIL SYSTEM- 1A5J-00EKD00-M11-0001.
- 1.9 P&ID FOR SYMBOL & LEGEND 1 1A5J-00GND00-M05-0002.
- 1.10 P&ID FOR SYMBOL & LEGEND 2 1A5J-00GND00-M05-0003.
- 1.11 P&ID FOR SYMBOL & LEGEND 3 1A5J-00GND00-M05-0004.
- 1.12 P&ID FOR SYMBOL & LEGEND 4 1A5J-00GND00-M05-0005.
- 2.0 VENDOR DRAWINGS
- 2.1 P&ID FOR FUEL GAS SUPPLY SYSTEM 1A5J-00GND00-J06-0001.

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	18.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	M.BONG
2	19.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	M.BONG
3	20.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	M.BONG
4	21.OCT.2023	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	M.BONG
5	12.AUG.2023	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	M.BONG
6	23.MAY.2023	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	M.BONG
7	26.FEB.2023	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	M.BONG
8	11.DEC.2024	FIRST ISSUE	M.H.KIM	S.S.LEE	M.BONG

OWNER'S ENGINEER

CONTRACTOR

SAMSUNG SAMSUNG C&T
Engineering & Construction Group

DRAWING TYPE

**P&ID FOR FUEL OIL
SUPPLY SYSTEM (1/5)**

PROJECT DWG NO

1A5J-00EKD00-M05-0001

PROPERTY NO

REF DRAWING NO

SCALE


NONE


SHEET

15

REV

7





NOTES :

1. OUTLET SUPPLIED WITH FLOATING SUCTION ARM.
2. SPARE CONNECTION.
3. TANK FILLING CONNECTIONS SHALL AVOID STIRRING UP MATERIAL ON TANK BOTTOMS, AND SHALL HAVE A VELOCITY DIFFUSER.
4. DELETED.
5. FLOOR DRAINS SHALL BE ROUTED TO THE NEARBY OIL WASTEWATER SUMP.
6. PERIODIC INSPECTION OF FLOATING SUCTION ARM SHALL BE CARRIED OUT.
7. N7A & N7B ARE FROM CHAMBER NOZZLE.
8. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.5
 - PNEUMATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.2
9. SPOOL FOR FLUSHING.

* BY TANK ACCESSORIES SUPPLIER.
** BY PUMP SUPPLIER.

ENGINEERING REFERENCE DRAWINGS :

- 1.0 SCT DRAWING :
 - 1.1 GENERAL ARRANGEMENT FOR FUEL OIL TANK AREA. 1ASJ-00G000-P02-0011.
 - 1.2 FUEL OIL SYSTEM CALCULATION 1ASJ-00EKD00-M05-0001.
 - 1.3 FUEL OIL SYSTEM PFD-1ASJ-00EKD00-M29-0001.
 - 1.4 P&ID FOR FUEL OIL SUPPLY SYSTEM (1/5)- 1ASJ-00EKD00-M05-0001.
 - 1.5 P&ID FOR FUEL OIL SUPPLY SYSTEM (3/5)- 1ASJ-00EKD00-M05-0003.
 - 1.6 P&ID FOR FUEL OIL SUPPLY SYSTEM (4/5)- 1ASJ-00EKD00-M05-0004.
 - 1.7 P&ID FOR FUEL OIL SUPPLY SYSTEM (5/5)- 1ASJ-00EKD00-M05-0005.
- 1.8 SYSTEM DESCRIPTION FOR FUEL OIL SYSTEM: 1ASJ-00EKD00-M11-0001.
- 1.9 P&ID FOR SYMBOL & LEGEND 1 1ASJ-00G000-M05-0002.
- 1.10 P&ID FOR SYMBOL & LEGEND 2 1ASJ-00G000-M05-0003.
- 1.11 P&ID FOR SYMBOL & LEGEND 3 1ASJ-00G000-M05-0004.
- 1.12 P&ID FOR SYMBOL & LEGEND 4 1ASJ-00G000-M05-0005.

2.0 VENDOR DRAWINGS:

- 2.1 1ASJ-M0120-00-M13-0101_GENERAL ASSEMBLY FOR FUEL OIL TANK (A-B).

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION.

IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
2	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
3	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
4	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
5	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
6	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
7	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
8	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
9	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
10	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
11	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
12	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
13	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
14	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
15	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
16	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
17	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
18	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
19	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
20	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
21	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
22	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
23	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
24	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
25	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
26	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
27	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
28	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
29	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
30	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
31	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
32	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
33	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
34	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
35	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
36	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
37	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
38	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
39	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
40	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
41	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
42	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
43	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
44	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
45	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
46	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
47	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
48	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
49	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
50	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
51	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
52	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
53	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
54	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
55	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
56	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
57	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
58	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
59	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
60	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
61	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
62	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
63	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
64	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
65	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
66	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
67	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
68	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
69	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
70	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
71	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
72	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
73	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
74	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
75	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
76	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
77	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
78	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
79	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
80	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
81	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
82	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
83	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
84	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
85	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
86	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
87	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
88	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
89	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
90	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
91	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
92	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
93	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
94	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
95	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
96	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
97	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
98	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
99	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG
100	26.APR.2024	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	Y.H.BONG

OWNER'S ENGINEER

CONTRACTOR

SAMSUNG SAMSUNG C&T
Engineering & Construction Group

PROJECT NAME

AL DHAFRA POWER PLANT

DRAWING TYPE

P&ID FOR FUEL OIL
SUPPLY SYSTEM (2/5)

PROJECT DWG NO

1ASJ-00EKD00-M05-0002

SHEET NO

2/5

PROJECT NO

1000

REF. DRAWING NO

NONE

DATE

NONE

REVISION

NONE

APPROVED

NONE

REVIEWED

NONE

PREPARED

NONE

CHECKED

NONE

DESIGNED

NONE

ENGINEER

NONE

DATE

NONE

REVISION

NONE

APPROVED

NONE

REVIEWED

NONE

PREPARED

NONE

CHECKED

NONE

DESIGNED

NONE

ENGINEER

NONE

DATE

NONE

REVISION

NONE

APPROVED

NONE

REVIEWED

NONE

PREPARED

NONE

CHECKED

NONE

DESIGNED

NONE

ENGINEER

NONE

DATE

NONE

REVISION

NONE

APPROVED

NONE

REVIEWED

NONE

PREPARED

NONE

CHECKED

NONE

DESIGNED

NONE

ENGINEER

NONE

DATE

NONE

REVISION

NONE

APPROVED

NONE

REVIEWED

NONE

PREPARED

NONE

CHECKED

NONE

DESIGNED

NONE

ENGINEER

NONE

DATE

NONE

REVISION

NONE

APPROVED

NONE

REVIEWED

NONE

PREPARED

NONE

CHECKED

NONE

DESIGNED

NONE

ENGINEER

NONE

DATE

NONE

REVISION

NONE

APPROVED

NONE

REVIEWED

NONE

PREPARED

NONE

CHECKED

NONE

DESIGNED

NONE

ENGINEER

NONE

DATE


NONE

REVISION

<







PDC	DESIGN PRESSURE (barg)	DESIGN TEMPERATURE (deg C)	OPERATING PRESSURE (barg)	OPERATING TEMPERATURE (deg C)	PMC	INSULATION TYPE
MBQ1	25	85	17	45	GD1	E
MBQ2	3.5	60	ATM	AMB	HD1	N
QFB1	9.45	65	8.5	60	HC1	N
GHC3	10	60	6	AMB	HD1	N
QJA1	5	60	2	50	HB1	N

NOTES :

1. THE VENT HEIGHT WILL BE MIN. 5m. FROM GROUND.
2. PROPANE TANK AND PIPING WILL BE PROPERLY CLEANED AFTER FINAL ASSEMBLING.
3. PIPING FROM STORAGE TANK TO GT INLET IS ELECTRICALLY HEAT TRACED.
4. VENT FROM GT IGNITION GAS SYSTEM SHALL BE ROUTED TO ATMOSPHERE OUTSIDE THE BUILDING AND WOULD BE LOCATED OFF THE GT INLET DUCT TO PREVENT SUCTION OF IGNITION.
5. VALVES SKID IS SUPPLIED BY GT SUPPLIER AS LOOSE ITEM.
6. DETAIL WILL BE SHOWN IN VENDOR P&ID.
7. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.2.

ENGINEERING REFERENCE DRAWINGS :

- 1.0 SCT DRAWING :
 - 1.1 P&ID FOR SYMBOL & LEGEND (1/4)- 1A5J-00GEN00-M05-0002.
 - 1.2 P&ID FOR SYMBOL & LEGEND (2/4)- 1A5J-00GEN00-M05-0003.
 - 1.3 P&ID FOR SYMBOL & LEGEND (3/4)- 1A5J-00GEN00-M05-0004.
 - 1.4 P&ID FOR SYMBOL & LEGEND (4/4)- 1A5J-00GEN00-M05-0005.

2.0 VENDOR DRAWINGS:

- 2.1 P&ID IGNITION GAS SYSTEM-SXMBQ5001

THIS DRAWING IS THE PROPERTY OF SAMSUNG CAT CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	18 APR 2024	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
2	16 JUN 2024	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
3	20 NOV 2025	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
4	02 OCT 2025	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
5	12 AUG 2025	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
6	22 MAR 2025	FIRST ISSUE	M.H.KIM	S.L.LEE	P.H.BEONG

OWNER'S ENGINEER

CONTRACTOR



PROJECT NAME

AL DHAFRA POWER PLANT

DRAWING TYPE

P&ID FOR FUEL OIL SUPPLY SYSTEM (5/5)

PROJECTING NO.

1A5J-00EKD00-M05-0005

SHEET

55 1

PROJECT NO.

REF. DRAWING NO.


SCALE

REF. CODE

DATE

DATE


AL DHAFRA POWER PLANT



- 표시
- ☒ SCT 공급 범위
 - ☒ VENDOR 공급 (BM 당사)
 - ☒ 판정 없음
 - ☒ 사용자 추가
 - ☒ Typical 표시 (행 아 님)
 - ☒ 검토 필요 (그중)
 - ☒ 오검출 표시 (그중)
- 선택한 계기의 배관
- ☒ 배관 라인
 - ☒ upstream
 - ☒ downstream
 - ☒ 끊긴 지점
- 실선 계장 · 파선 밸브 · 모서리 ● 검토 필요

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	18 APR 2024	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
2	16 JUN 2024	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
3	20 NOV 2025	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
4	02 OCT 2025	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
5	12 AUG 2025	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	P.H.BEONG
6	22 MAR 2025	FIRST ISSUE	M.H.KIM	S.L.LEE	P.H.BEONG





- NOTES:
1. CHECK VALVE TYPE WILL BE SWING CHECK VALVE FOR SURGE PROTECTION.
 2. DRAINS AND VENTS SHALL BE PROVIDED AT LOWEST AND HIGHEST POINTS RESPECTIVELY.
 3. DELETED.
 4. DELETED.
 5. FUNNEL INLET SIZE IS DN100.
 6. FIELD TEST PRESSURE: NOT LESS THAN DESIGN PRESSURE X 1.5.
 7. PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.2.

* BY PUMP SUPPLIER
** BY FIN FAN COOLER SUPPLIER

REFERENCE DRAWINGS:

1.0 SCT DOCUMENTS:

- 1.1 P&ID FOR SYMBOL & LEGEND (1/4) - 1A5J-00G0N00-M05-0002
- 1.2 P&ID FOR SYMBOL & LEGEND (2/4) - 1A5J-00G0N00-M05-0003
- 1.3 P&ID FOR SYMBOL & LEGEND (3/4) - 1A5J-00G0N00-M05-0004
- 1.4 P&ID FOR SYMBOL & LEGEND (4/4) - 1A5J-00G0N00-M05-0005
- 1.5 P&ID FOR SERVICE GAS SYSTEM - 1A5J-00QJ10-M05-0001
- 1.6 P&ID FOR CLOSED COOLING WATER SYSTEM (2/3) - 1A5J-00PGB10-M05-0002
- 1.7 P&ID FOR DEMINERALIZED WATER SYSTEM (2/2) - 1A5J-00GHB10-M05-0001
- 1.8 P&ID FOR SERVICE WATER SYSTEM (1/2) - 1A5J-00GHB10-M05-0001
- 1.9 CALCULATIONS FOR CLOSED COOLING WATER SYSTEM - 1A5J-00PGB10-M06-0001
- 1.10 P&ID FOR COMPRESSED AIR DISTRIBUTION SYSTEM (1/2) - 1A5J-00QFB10-M05-0001
- 1.11 P&ID FOR CLOSED COOLING WATER SYSTEM - 1A5J-00PGB10-M09-0001
- 1.12 SYSTEM DESCRIPTION FOR CCW SYSTEM - 1A5J-00PGB10-M11-0001

2.0 VENDOR DRAWINGS:

- 2.1 P&ID OF CCW FIN FAN COOLER - 1A5J-M0131-00-M05-0001

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION.

IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	18.APR.2018	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	T.H.CHOI
2	18.APR.2018	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	T.H.CHOI
3	18.MAY.2018	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	T.H.CHOI
4	12.OCT.2018	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	T.H.CHOI
5	23.AUG.2019	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	T.H.CHOI
6	23.MAY.2020	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	T.H.CHOI
7	26.FEB.2020	FOR CONSTRUCTION	M.H.KIM	S.L.LEE	T.H.CHOI
8	21.DEC.2024	FIRST ISSUE	M.H.KIM	S.L.LEE	T.H.CHOI

OWNER'S ENGINEER

CONTRACTOR
SAMSUNG C&T
Engineering & Construction Group

PROJECT NAME
AL DHAFRA POWER PLANT

DRAWING TYPE
P&ID FOR CLOSED COOLING WATER SYSTEM (1/3)

PROJECT DWG NO.
1A5J-00PGB10-M05-0001

PROJECT NO.
1A5J

REV. NO.
1

SCALE
REF. CODE

SHEET NO.
11

TOTAL SHEETS
17

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001

APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0001

CHECKED
1A5J-00PGB10-M05-0001


APPROVED
1A5J-00PGB10-M05-0001

DATE
2024.12.21

BY
1A5J-00PGB10-M05-0







NOTES :

1. ALL HIGH POINTS SHALL HAVE VENTS AND LOW POINTS SHALL HAVE DRAINS UNLESS OTHERWISE SPECIFIED.
2. SERVICE WATER DISTRIBUTION SYSTEM DRAINS SHALL BE ROUTED TO THE NEARBY WASTEWATER SUMPS.
3. ALL THE VALVES ASSOCIATED WITH THE FIRE FIGHTING LINES SHALL BE SUPPLIED BY THE FIRE FIGHTING PACKAGE SUPPLIER.
4. MATERIAL TO BE SUPPLIED BY WTWWT VENDOR.
5. STRAIGHT RUN SHALL BE APPLIED MIN. 50/2D.(UP/DOWNSTREAM)
6. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.2.

* SUPPLIED BY PUMP SUPPLIER
** SUPPLIED BY SCT

REFERENCE DRAWINGS :

- 1.0 SCT DOCUMENTS:
 - 1.1 P&ID FOR SYMBOL & LEGEND (1/4)- 1A5J-00GEN00-M05-0002
 - 1.2 P&ID FOR SYMBOL & LEGEND (2/4)- 1A5J-00GEN00-M05-0003
 - 1.3 P&ID FOR SYMBOL & LEGEND (3/4)- 1A5J-00GEN00-M05-0004
 - 1.4 P&ID FOR SYMBOL & LEGEND (4/4)- 1A5J-00GEN00-M05-0005
 - 1.5 P&ID FOR SERVICE WATER DISTRIBUTION SYSTEM(2/2)- 1A5J-00GHB10-M05-0002
 - 1.6 P&ID FOR POTABLE WATER DISTRIBUTION SYSTEM - 1A5J-00GHB10-M05-0001
 - 1.7 P&ID FOR CLOSED COOLING WATER SYSTEM(1/3)- 1A5J-00GHB10-M05-0001
 - 1.8 SYSTEM DESCRIPTION OF SERVICE WATER DISTRIBUTION SYSTEM - 1A5J-00GHB10-M11-0001
 - 1.9 CALCULATION FOR SERVICE WATER DISTRIBUTION SYSTEM - 1A5J-00GHB10-M06-0001
 - 1.10 P&ID FOR SERVICE WATER DISTRIBUTION SYSTEM - 1A5J-00GHB10-M29-0001
- 2.0 VENDOR DRAWINGS:
 - 2.1 P&ID FOR WATER & WASTE WATER TREATMENT SYSTEM - 1A5J-W0120-00-M05-0001
 - 2.2 FIRE FIGHTING SYSTEM P&ID FOR FIRE WATER PUMP SYSTEM - 1A5J-00SGA10-F06-0001


THIS DRAWING IS THE PROPERTY OF SAMSUNG E&C COMPANY. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV.	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	14.JUN.2020	FOR CONSTRUCTION	TAMM	S.S.LEE	M.BONG
2	26.NOV.2020	FOR CONSTRUCTION	TAMM	S.S.LEE	M.BONG
3	02.OCT.2020	FOR CONSTRUCTION	W.H.PARK	S.S.LEE	M.BONG
4	12.AUG.2020	FOR CONSTRUCTION	W.H.PARK	S.S.LEE	M.BONG
5	23.MAY.2020	FOR CONSTRUCTION	W.H.PARK	S.S.LEE	M.BONG
6	26.FEB.2020	FOR CONSTRUCTION	M.H.KIM	S.S.LEE	M.BONG
7	31.DEC.2019	FIRST ISSUE	M.H.KIM	S.S.LEE	M.BONG

OWNER'S ENGINEER		
CONTRACTOR		
PROJECT NAME		
DRAWING TITLE		
PROPERTY LINE NO.		
PROPERTY NO.	REF. DRAWING NO.	SHEET NO.
1A5J-00GHB10-M05-0001	1A5J-W0120-00-M05-0001	1

PDC	DESIGN PRESSURE (barg)	DESIGN TEMPERATURE (deg C)	OPERATING PRESSURE (barg)	OPERATING TEMPERATURE (deg C)	PMC	INSULATION TYPE
GHB1	3.5	60	0.5	AMB	HCI	N
GHB2	3.5	60	1.2	AMB	HCI	N
GHB3	10	60	7	AMB	HCI	N
GHB4	3.5	60	0.5	AMB	HCI	N
SGA1	14	60	9.5	AMB	HF1	N
SGA2	3.5	60	1.2	AMB	HF1	N

FROM FIRE WATER PUMP TEST LINE	1A5J-00SGA10-F06-0001	SHEET NO. 01.01 (E-1)
TO FIRE WATER PUMP SUPPLY	1A5J-00SGA10-F06-0001	SHEET NO. 01.01 (E-1)
FROM FIRE WATER PUMP TEST LINE	1A5J-00SGA10-F06-0001	SHEET NO. 01.01 (E-1)
TO FIRE WATER PUMP SUPPLY	1A5J-00SGA10-F06-0001	SHEET NO. 01.01 (E-1)
FROM FIRE WATER PUMP TEST LINE	1A5J-00SGA10-F06-0001	SHEET NO. 01.01 (E-1)
TO FIRE WATER PUMP SUPPLY	1A5J-00SGA10-F06-0001	SHEET NO. 01.01 (E-1)




- 표시
- ☒ SCT 공급 범위
 - ☒ VENDOR 공급 (BM 당사)
 - ☒ 판정 없음
 - ☒ 사용자 추가
 - ☒ Typical 표식 (행 아 님)
 - ☒ 검토 필요 (그중)
 - ☒ 오검출 표시 (그중)
- 선택한 계기의 배관
- ☒ 배관 라인
 - ☒ upstream
 - ☒ downstream
 - ☒ 끝진 지점
- 실선 계장 · 파선 밸브 · 모서리 ● 검토 필요

- NOTES :
1. REFER TO VENDOR DRAWING FOR BULK WATER PUMP SUPPLY LINE.
 2. ALL WPT & BWP VALVE SHALL BE DOUBLE BLOCK.
 3. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 4. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 5. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 6. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 7. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 8. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 9. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 10. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 11. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 12. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 13. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 14. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 15. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 16. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 17. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 18. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 19. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 20. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 21. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 22. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 23. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 24. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 25. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 26. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 27. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 28. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 29. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 30. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 31. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 32. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 33. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 34. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 35. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 36. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 37. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 38. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 39. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 40. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 41. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 42. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 43. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 44. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 45. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 46. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 47. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 48. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 49. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 50. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 51. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 52. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 53. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 54. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 55. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 56. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 57. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 58. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 59. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 60. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 61. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 62. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 63. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 64. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 65. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 66. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 67. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 68. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 69. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 70. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 71. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 72. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 73. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 74. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 75. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 76. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 77. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 78. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 79. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 80. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 81. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 82. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 83. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 84. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 85. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 86. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 87. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 88. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 89. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 90. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 91. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 92. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 93. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 94. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 95. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 96. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 97. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 98. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 99. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.
 100. VALVE TEST PRESSURE SHALL BE 1.5 TIMES OF DESIGN PRESSURE.

ITEM NO.	DESCRIPTION	UNIT	QTY	REMARKS
1	PIPE	M	100	
2	VALVE	PCS	10	
3	PUMP	PCS	1	
4	TANK	PCS	1	
5	DRUM	PCS	1	
6	PIPE	M	200	
7	VALVE	PCS	20	
8	PUMP	PCS	2	
9	TANK	PCS	2	
10	DRUM	PCS	2	

ITEM NO.	DESCRIPTION	UNIT	QTY	REMARKS
1	PIPE	M	100	
2	VALVE	PCS	10	
3	PUMP	PCS	1	
4	TANK	PCS	1	
5	DRUM	PCS	1	
6	PIPE	M	200	
7	VALVE	PCS	20	
8	PUMP	PCS	2	
9	TANK	PCS	2	
10	DRUM	PCS	2	





- NOTES:
- ALL HIGH POINTS SHALL HAVE VENTS AND LOW POINTS SHALL HAVE DRAINS UNLESS OTHERWISE SPECIFIED.
 - SERVICE WATER DISTRIBUTION SYSTEM DRAINS SHALL BE ROUTED TO THE NEARBY WASTEWATER SUMPS.
 - FIELD TEST PRESSURE : HYDROSTATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.5. PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.2.

REFERENCE DRAWINGS :

- 1.0 SCT DOCUMENTS:
- 1.1 P&ID FOR SYMBOL & LEGEND (1/4) - 1A5J-00G0N00-M05-0002
 - 1.2 P&ID FOR SYMBOL & LEGEND (2/4) - 1A5J-00G0N00-M05-0003
 - 1.3 P&ID FOR SYMBOL & LEGEND (3/4) - 1A5J-00G0N00-M05-0004
 - 1.4 P&ID FOR SYMBOL & LEGEND (4/4) - 1A5J-00G0N00-M05-0005
 - 1.5 P&ID FOR SERVICE WATER DISTRIBUTION SYSTEM (1/2)-1A5J-00GHB10-M05-0001
 - 1.6 CALCULATION FOR SERVICE WATER DISTRIBUTION SYSTEM-1A5J-00GHB10-M06-0001

2.0 VENDOR DRAWINGS:

- 2.1 WT & WWT SYSTEM PIPING AND INSTRUMENT DIAGRAM - 1A5J-W0120-00-M05-0001

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	08 APR 2020	FOR CONSTRUCTION	TOHUN	1 S. LEE	Y. H. JONG
2	16 JUN 2020	FOR CONSTRUCTION	TOHUN	1 S. LEE	Y. H. JONG
3	26 JUN 2020	FOR CONSTRUCTION	TOHUN	1 S. LEE	Y. H. JONG
4	02 OCT 2020	FOR CONSTRUCTION	W. H. PARK	1 S. LEE	Y. H. JONG
5	12 AUG 2021	FOR CONSTRUCTION	W. H. PARK	1 S. LEE	Y. H. JONG
6	23 MAR 2023	FOR CONSTRUCTION	W. H. PARK	1 S. LEE	Y. H. JONG
7	26 MAR 2023	FOR CONSTRUCTION	W. H. PARK	1 S. LEE	Y. H. JONG
8	31 DEC 2024	FIRST ISSUE	M. H. KIM	1 S. LEE	Y. H. JONG

OWNER'S ENGINEER

CONTRACTOR



PROJECT NAME

AL DHAFRA POWER PLANT

DRAWING TYPE

P&ID FOR SERVICE WATER DISTRIBUTION SYSTEM (2/2)

PROJECT Dwg NO

1A5J-00GHB10-M05-0002

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO

PROJECT NO


REF DRAWING NO


PROJECT NO

REF DRAWING NO

PROJECT NO

REF DRAWING NO





- NOTES :
1. CO2 ABSORBER & BREATHER VALVE WILL BE LOCATED AT GROUND LEVEL.
 2. ALL HIGH POINTS SHALL HAVE VENTS AND LOW POINTS SHALL HAVE DRAINS UNLESS OTHERWISE SPECIFIED.
 3. DEMINERALIZED WATER DISTRIBUTION SYSTEM DRAINS SHALL BE ROUTED TO THE NEARBY WASTEWATER SUMPS.
 4. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.5.
- * SUPPLIED BY PUMP SUPPLIER
** SUPPLIED BY TANK ACCESSORIES SUPPLIER
*** SUPPLIED BY SCT
- REFERENCE DRAWINGS :
- 1.0 SCT DOCUMENTS:
 - 1.1 P&ID FOR SYMBOL & LEGEND (1/4)- 1A5J-00GHC10-M05-0002
 - 1.2 P&ID FOR SYMBOL & LEGEND (2/4)- 1A5J-00GHC10-M05-0003
 - 1.3 P&ID FOR SYMBOL & LEGEND (3/4)- 1A5J-00GHC10-M05-0004
 - 1.4 P&ID FOR SYMBOL & LEGEND (4/4)- 1A5J-00GHC10-M05-0005
 - 1.5 P&ID FOR DEMINERALIZED WATER DISTRIBUTION SYSTEM(2/2)- 1A5J-00GHC10-M05-0002
 - 1.6 SYSTEM DESCRIPTION OF DEMINERALIZED WATER DISTRIBUTION SYSTEM-1A5J-00GHC10-M11-0001
 - 1.7 CALCULATION FOR DEMINERALIZED WATER DISTRIBUTION SYSTEM-1A5J-00GHC10-M06-0002
 - 1.8 PFD FOR DEMIN. WATER DISTRIBUTION SYSTEM- 1A5J-00GHC10-M29-0001
- 2.0 VENDOR DRAWINGS:
- 2.1 P&ID FOR WATER & WASTE WATER TREATMENT SYSTEM - 1A5J-W0120-00-M05-0001

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	14.JAN.2024	FOR CONSTRUCTION	T.H.H	S.S.H	H.H.H
2	26.NOV.2023	FOR CONSTRUCTION	T.H.H	S.S.H	H.H.H
3	02.OCT.2023	FOR CONSTRUCTION	W.H.P	S.S.H	H.H.H
4	12.AUG.2023	FOR CONSTRUCTION	W.H.P	S.S.H	H.H.H
5	23.MAY.2023	FOR CONSTRUCTION	W.H.P	S.S.H	H.H.H
6	26.FEB.2023	FOR CONSTRUCTION	M.H.K	S.S.H	H.H.H
7	31.DEC.2024	FIRST ISSUE	M.H.K	S.S.H	H.H.H

OWNER'S ENGINEER

CONTRACTOR

PROJECT NAME

DRAWING TYPE

PROJECT Dwg NO


PROJECT NO


REF DRAWING NO

SHEET NO

REV

REV CODE





NOTES :

- CONNECTION POINT WILL BE CHANGED LATER AS PER PLANT LAYOUT & PIPE ROUTING.
- ALL HIGH POINTS SHALL HAVE VENTS AND LOW POINTS SHALL HAVE DRAINS UNLESS OTHERWISE SPECIFIED.
- DEMINERALIZED WATER DISTRIBUTION SYSTEM DRAINS SHALL BE ROUTED TO THE NEARBY WASTEWATER SUMPS.
- FIELD TEST PRESSURE :
 - HYDROSTATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.5
 - PNEUMATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.2

REFERENCE DRAWINGS :

- SCT DOCUMENTS:
- P&ID FOR SYMBOL & LEGEND (1/4)- 1A5J-00GEN00-M05-0002
- P&ID FOR SYMBOL & LEGEND (2/4)- 1A5J-00GEN00-M05-0003
- P&ID FOR SYMBOL & LEGEND (3/4)- 1A5J-00GEN00-M05-0004
- P&ID FOR SYMBOL & LEGEND (4/4)- 1A5J-00GEN00-M05-0005
- P&ID FOR DEMINERALIZED WATER DISTRIBUTION SYSTEM(1/2)-1A5J-00GHC10-M05-0001
- P&ID FOR FUEL GAS SUPPLY SYSTEM - 1A5J-00EKG00-M05-0002
- CALCULATION FOR DEMINERALIZED WATER DISTRIBUTION SYSTEM-1A5J-00GHC10-M06-0002
- P&ID FOR DEMIN. WATER DISTRIBUTION SYSTEM-1A5J-00GHC10-M29-0001
- VENDOR DRAWINGS:
- P&ID FOR COMPRESSOR WASHING SYSTEM- 0704 SXMBAS003
- P&ID FOR GT FOGGING SYSTEM - FXMBS021.
- P&ID FOR HIGH PRESSURE PURGING WATER SYSTEM - 0704 SXMBNS002
- WT & VVWT SYSTEM PIPING AND INSTRUMENT DIAGRAM 1A5J-W0120-00-M05-0001

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	2024.12.21	1st ISSUE	M.H.KIM	S.H.KIM	S.H.KIM

OWNER'S ENGINEER


CONTRACTOR **SAMSUNG C&T** Engineering & Construction Group

PROJECT NAME **AL DHAFRA POWER PLANT**

DRAWING TITLE **P&ID FOR DEMINERALIZED WATER DISTRIBUTION SYSTEM (2/2)**


PROJECT DWG NO. **1A5J-00GHC10-M05-0002**

PROPERTY NO.	REF. DRAWING NO.	SHEET	REV.
0000		22	7



- 표시
- ☒ SCT 공급 범위
 - ☒ VENDOR 공급 (BM 당사)
 - ☒ 판정 없음
 - ☒ 사용자 추가
 - ☒ Typical 표시 (행 아님)
 - ☒ 검토 필요 (그중)
 - ☒ 오검출 표시 (그중)
- 선택한 계기의 배관
- ☒ 배관 라인
 - ☒ upstream
 - ☒ downstream
 - ☒ 끊긴 지점
- 실선 계장 · 파선 밸브 · 모서리 ● 검토 필요





NOTES:

1. ALL HIGH POINTS SHALL HAVE VENTS AND LOW POINTS SHALL HAVE DRAINS UNLESS OTHERWISE SPECIFIED.
2. POTABLE WATER DISTRIBUTION SYSTEM DRAINS SHALL BE ROUTED TO THE NEARBY WASTEWATER SUMPS.
3. ANALYZER TO BE SUPPLIED BY WTW/WTW VENDOR.
4. INSULATION FOR POTABLE WATER SYSTEM WILL BE CONSIDERED ON THE PIPELINE WHICH IS EXPOSED TO DIRECT SUNLIGHT.
5. PIPING DESIGN AFTER WT AREA SHALL BE PERFORMED BY SCT. BUT MATERIAL WILL BE PROVIDED BY HYORIM.
6. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.5
 - PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.2

- * SUPPLIED BY PUMP SUPPLIER
- ** SUPPLIED BY TANK SUPPLIER
- *** SUPPLIED BY SCT
- **** SUPPLIED BY WT WWT SUPPLIER.

REFERENCE DRAWINGS :

- 1.0 SCT DOCUMENTS:
- 1.1 P&ID FOR SYMBOL & LEGEND (1/4) - 1A5J-00GKB10-M05-0002
- 1.2 P&ID FOR SYMBOL & LEGEND (2/4) - 1A5J-00GKB10-M05-0003
- 1.3 P&ID FOR SYMBOL & LEGEND (3/4) - 1A5J-00GKB10-M05-0004
- 1.4 P&ID FOR SYMBOL & LEGEND (4/4) - 1A5J-00GKB10-M05-0005
- 1.5 P&ID FOR SERVICE WATER DISTRIBUTION SYSTEM (1A5J-00GKB10-M05-0001)
- 1.6 CALCULATION FOR POTABLE WATER DISTRIBUTION SYSTEM-1A5J-00GKB10-M06-0001
- 1.7 P&ID FOR POTABLE WATER DISTRIBUTION SYSTEM-1A5J-00GKB10-M29-0001

2.0 VENDOR DOCUMENTS:

- 2.1 P&ID FOR WATER & WASTE WATER TREATMENT SYSTEM - 1A5J-W0120-00-M05-0001

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION.

IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	24 JUN 2023	FOR CONSTRUCTION	TURNIN	1.5.100	1.5.100
2	26 JUN 2023	FOR CONSTRUCTION	TURNIN	1.5.100	1.5.100
3	01 OCT 2023	FOR CONSTRUCTION	W/ H. PARK	1.5.100	1.5.100
4	12 AUG 2023	FOR CONSTRUCTION	W/ H. PARK	1.5.100	1.5.100
5	23 MAY 2023	FOR CONSTRUCTION	W/ H. PARK	1.5.100	1.5.100
6	26 FEB 2023	FOR CONSTRUCTION	W/ H. PARK	1.5.100	1.5.100
7	31 DEC 2024	FIRST ISSUE	W/ H. PARK	1.5.100	1.5.100

OWNER'S ENGINEER

CONTRACTOR

SAMSUNG SAMSUNG C&T
Engineering & Construction Group

PROJECT NAME

AL DHAFRA POWER PLANT

DRAWING TYPE

P&ID FOR POTABLE WATER DISTRIBUTION SYSTEM (1/4)

PROJECT DWG NO

1A5J-00GKB10-M05-0001

PROJECT NO

REF DRAWING NO

SCALE

REF CODE

DATE

REV

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE

DESCRIPTION

PREPARED

REVIEWED

APPROVED

DATE


DESCRIPTION


PREPARED

REVIEWED

APPROVED

DATE





NOTES :

1. REFER TO VENDOR DRAWING FOR DETAIL WITHIN VENDOR SUPPLIED SKID.
2. LOCATION AND NUMBER OF LOW POINT DRAINS SHALL BE FINALIZED ONCE THE CORRESPONDING PIPELINE ARE ROUTED.
3. DELETED.
4. TRIM COOLERS ARE PROVIDED DOWNSTREAM OF EACH COMPRESSOR.
5. DELETED.
6. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.2.


REFERENCE DRAWINGS :


- 1.0 SCT DOCUMENTS:
 - 1.1 P&ID FOR SYMBOL & LEGEND (1/4)-1A5J-00GEN00-M05-0002
 - 1.2 P&ID FOR SYMBOL & LEGEND (2/4)-1A5J-00GEN00-M05-0003
 - 1.3 P&ID FOR SYMBOL & LEGEND (3/4)-1A5J-00GEN00-M05-0004
 - 1.4 P&ID FOR SYMBOL & LEGEND (4/4)-1A5J-00GEN00-M05-0005
 - 1.5 SYSTEM DESCRIPTION FOR COMPRESSED AIR SYSTEM-1A5J-00QFA10-M11-0001.
 - 1.6 CALCULATION FOR COMPRESSED AIR SYSTEM-1A5J-00QFA10-M06-0001.
 - 1.7 PFD FOR COMPRESSED AIR SYSTEM 1A5J-00QFA10-M29-0001.
 - 1.8 P&ID FOR COMPRESSED AIR DISTRIBUTION SYSTEM (1/2)-1A5J-00QFB10-M05-0001.
 - 1.9 P&ID FOR COMPRESSED AIR DISTRIBUTION SYSTEM (2/2)-1A5J-00QFB10-M05-0002.
 - 1.10 OVERALL GENERAL ARRANGEMENT LAYOUT DRAWING OF THE COMPRESSOR SHELTER (PLAN & SECTION): 1A5J-M0115-00-P02-0005
- 2.0 VENDOR DRAWINGS
 - 2.1 P&ID DIAGRAMS FOR OVERALL COMPRESSED AIR SYSTEM : 1A5J-M0115-00-M05-0001
 - 2.2 P&ID DIAGRAMS FOR AIR COMPRESSOR PACKAGE : 1A5J-M0115-00-M05-0002
 - 2.3 P&ID DIAGRAMS FOR DRYER PACKAGE : 1A5J-M0115-00-M05-0003

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	24 JUN 2023	FOR CONSTRUCTION	P. JUPALLA	S. S. LEE	P. J. BONG
2	26 NOV 2023	FOR CONSTRUCTION	P. JUPALLA	S. S. LEE	P. J. BONG
3	01 OCT 2023	FOR CONSTRUCTION	P. JUPALLA	S. S. LEE	P. J. BONG
4	12 AUG 2023	FOR CONSTRUCTION	P. JUPALLA	S. S. LEE	P. J. BONG
5	23 MAR 2023	FOR CONSTRUCTION	P. JUPALLA	S. S. LEE	P. J. BONG
6	26 FEB 2023	FOR CONSTRUCTION	P. JUPALLA	S. S. LEE	P. J. BONG
7	31 DEC 2024	FIRST ISSUE	M. H. KIM	S. S. LEE	P. J. BONG

OWNER'S ENGINEER					
CONTRACTOR					
PROJECT NAME					
DRAWING TYPE					
PROJECT NO.					
SHEET NO.					
TOTAL SHEETS					





- NOTES :
1. LOW POINT DRAINS WILL BE PROVIDED AS PER PIPING LAYOUT.
 2. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.2.
- ENGINEERING REFERENCE DRAWINGS :
- 1.0 SCT DRAWING :
 - 1.1 P&ID FOR SYMBOL & LEGEND (1/4)- 1A5J-00GEN00-M05-0002.
 - 1.2 P&ID FOR SYMBOL & LEGEND (2/4)- 1A5J-00GEN00-M05-0003
 - 1.3 P&ID FOR SYMBOL & LEGEND (3/4)- 1A5J-00GEN00-M05-0004
 - 1.4 P&ID FOR SYMBOL & LEGEND (4/4)- 1A5J-00GEN00-M05-0005
 - 1.5 SYSTEM DESCRIPTION FOR COMPRESSED AIR SYSTEM-1A5J-00QFA10-M11-0001.
 - 1.6 CALCULATION FOR COMPRESSED AIR SYSTEM-1A5J-00QFA10-M06-0001.
 - 1.7 PFD FOR COMPRESSED AIR SYSTEM 1A5J-00QFA10-M29-0001.
 - 1.8 P&ID FOR COMPRESSED AIR SYSTEM 1A5J-00QFA10-M05-0001.
 - 1.9 OVERALL GENERAL ARRANGEMENT LAYOUT DRAWING OF THE COMPRESSOR SHELTER (PLAN & SECTION) : 1A5J-M0115-00-P02-0005
- 2.0 VENDOR DRAWINGS
- 2.1 P&ID COMPRESSED AIR SYSTEM-SXMBX5002
 - 2.2 P&ID COMPRESSOR WASHING SYSTEM-SXMBAS003

THIS DRAWING IS THE PROPERTY OF SAMSUNG E&C CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

14.JAN.2020	FOR CONSTRUCTION	P.J.PALLA	1.5.100	P.J.BONG
26.MAR.2020	FOR CONSTRUCTION	P.J.PALLA	1.5.100	P.J.BONG
02.OCT.2020	FOR CONSTRUCTION	M.H.PARK	1.5.100	P.J.BONG
12.AUG.2020	FOR CONSTRUCTION	M.H.PARK	1.5.100	P.J.BONG
23.MAR.2020	FOR CONSTRUCTION	M.H.PARK	1.5.100	P.J.BONG
20.FEB.2020	FOR CONSTRUCTION	M.H.KIM	1.5.100	P.J.BONG
31.DEC.2024	FIRST ISSUE	M.H.KIM	1.5.100	P.J.BONG

REV. DATE DESCRIPTION PREPARED REVIEWED APPROVED

OWNER'S ENGINEER


CONTRACTOR **SAMSUNG** SAMSUNG E&C Engineering & Construction Group

PROJECT NAME **AL DHAFRA POWER PLANT**

DRAWING TYPE **P&ID FOR COMPRESSED AIR DISTRIBUTION SYSTEM (1/2)**

PROJECT DWG NO. **1A5J-00QFB10-M05-0001**

PROJECT NO.	REV.	DATE	BY	CHK.	APP.
000001	01				





- 표시
- ☒ SCT 공급 범위
 - ☒ VENDOR 공급 (BM 당사)
 - ☒ 판정 없음
 - ☒ 사용자 추가
 - ☒ Typical 표식 (행 아님)
 - ☒ 검토 필요 (그중)
 - ☒ 오검출 표시 (그중)
- 선택한 계기의 배관
- ☒ 배관 라인
 - ☒ upstream
 - ☒ downstream
 - ☒ 끊긴 지점
- 실선 계장 · 파선 밸브 · 모서리 검토 필요


- NOTES :
1. REFER TO DESIGN DRAWING FOR BULK PIPING DESIGN SPECIFICATIONS.
 2. ALL WPT & BULK VALVE SHALL BE DOUBLE BLOCK.
 3. ISOLATE VALVES SHALL BE FULL OPEN OR FULL CLOSED. DO NOT OPERATE VALVES IN THE INTERMEDIATE POSITION.
 4. VALVE LBS SHALL BE INDICATED IN DESIGN DRAWING.
 5. WPT DESIGN SHALL BE INDICATED IN DESIGN DRAWING.
 6. WPT DESIGN SHALL BE INDICATED IN DESIGN DRAWING.
 7. FIELD TEST PRESSURE :
 - HYDROSTATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.5.
 - PNEUMATIC TEST : NOT LESS THAN DESIGN PRESSURE X 1.2.
- ENGINEERING REFERENCE DRAWINGS :
- 1.0 SCT DRAWING :
 - 1.1 P&ID FOR SYMBOL & LEGEND (1/4)- 1A5J-00GEN00-M05-0002.
 - 1.2 P&ID FOR SYMBOL & LEGEND (2/4)- 1A5J-00GEN00-M05-0003
 - 1.3 P&ID FOR SYMBOL & LEGEND (3/4)- 1A5J-00GEN00-M05-0004
 - 1.4 P&ID FOR SYMBOL & LEGEND (4/4)- 1A5J-00GEN00-M05-0005
 - 1.5 SYSTEM DESCRIPTION FOR COMPRESSED AIR SYSTEM-1A5J-00QFA10-M11-0001.
 - 1.6 CALCULATION FOR COMPRESSED AIR SYSTEM-1A5J-00QFA10-M06-0001.
 - 1.7 PFD FOR COMPRESSED AIR SYSTEM 1A5J-00QFA10-M29-0001.
 - 1.8 P&ID FOR COMPRESSED AIR SYSTEM 1A5J-00QFA10-M05-0001.
 - 1.9 OVERALL GENERAL ARRANGEMENT LAYOUT DRAWING OF THE COMPRESSOR SHELTER (PLAN & SECTION) : 1A5J-M0115-00-P02-0005
- 2.0 VENDOR DRAWINGS
- 2.1 P&ID FOR P&ID FOR COMPRESSED AIR SYSTEM-SXMBX5002
 - 2.2 P&ID FOR P&ID FOR COMPRESSED AIR SYSTEM-SXMBAS003











- NOTES:
1. CONNECTION POINT WILL BE CHANGED LATER AS PER PLANT LAYOUT & PIPE ROUTING.
 2. ALL HIGH POINTS SHALL HAVE VENTS AND LOW POINTS SHALL HAVE DRAINS UNLESS OTHERWISE SPECIFIED.
 3. 2x100% PORTABLE SUMP PUMPS ARE PROVIDED AS STORE STANDBY AND SHALL BE INSTALLED AT APPROPRIATE SUMP WHENEVER REQUIRED TO DRAIN THE SUMP.
 4. DELETED.
 5. FIELD TEST PRESSURE : NOT LESS THAN DESIGN PRESSURE X 1.5
 6. PNEUMATIC TEST: NOT LESS THAN DESIGN PRESSURE X 1.2.

* SUPPLIED BY PUMP SUPPLIER

REFERENCE DRAWINGS :

- 1.0 SCT DOCUMENTS:
- 1.1 P&ID FOR SYMBOL & LEGEND (1/4) - 1A5J-00GMA10-M05-0002
 - 1.2 P&ID FOR SYMBOL & LEGEND (2/4) - 1A5J-00GMA10-M05-0003
 - 1.3 P&ID FOR SYMBOL & LEGEND (3/4) - 1A5J-00GMA10-M05-0004
 - 1.4 P&ID FOR SYMBOL & LEGEND (4/4) - 1A5J-00GMA10-M05-0005
 - 1.5 P&ID FOR WASTE WATER TREATMENT SYSTEM - 1A5J-00GMA10-M11-0001
 - 1.6 P&ID FOR WASTE WATER TRANSFER SYSTEM - 1A5J-00GMA10-M11-0001
 - 1.7 P&ID FOR WASTE WATER TRANSFER SYSTEM - 1A5J-00GMA10-M29-0001
- 2.0 VENDOR DRAWINGS:
- 2.1 P&ID FOR WATER & WASTE WATER TREATMENT SYSTEM - 1A5J-W0120-00-M05-0001
 - 2.2 GENERAL ARRANGEMENT DRAWING : 1A5J-M0118-00-M13-0001
 - 2.3 INSTRUMENT HOOK-UP DRAWING : 1A5J-M0118-00-J25-0001

THIS DRAWING IS THE PROPERTY OF SAMSUNG C&T CORPORATION. IT IS NOT TO BE COPIED OR USED IN ANY WAY DETRIMENTAL TO THE COMPANY.

REV	DATE	DESCRIPTION	PREPARED	REVIEWED	APPROVED
1	26 JUN 2023	FOR CONSTRUCTION	P. PALLA	S. LEE	M. JONG
2	01 OCT 2023	FOR CONSTRUCTION	W. PARK	S. LEE	M. JONG
3	12 AUG 2023	FOR CONSTRUCTION	W. PARK	S. LEE	M. JONG
4	23 MAR 2023	FOR CONSTRUCTION	W. PARK	S. LEE	M. JONG
5	26 FEB 2023	FOR CONSTRUCTION	M. KIM	S. LEE	M. JONG
6	31 DEC 2024	FIRST ISSUE	M. KIM	S. LEE	M. JONG

OWNER'S ENGINEER

CONTRACTOR

SAMSUNG SAMSUNG C&T
Engineering & Construction Group

PROJECT NAME

AL DHAFRA POWER PLANT

DRAWING TYPE

P&ID FOR WASTE WATER TRANSFER SYSTEM (01/01)

PROJECT Dwg No

1A5J-00GMA10-M11-0001


PROJECT NO

REF DRAWING NO

SCALE

REF CODE

DOC	DESIGN PRESSURE (Bar)	DESIGN TEMPERATURE (°C)	OPERATING PRESSURE (Bar)	OPERATING TEMPERATURE (°C)	PHC	INSULATION TYPE
DM1	6	60	2	AMB	H2 (AUG)	N
DM2	6	60	2	AMB	H2 (AUG)	N
DM3	6	60	2	AMB	H2 (AUG)	N



- 표시
- ☒ SCT 공급 범위
 - ☒ VENDOR 공급 (BM 당사)
 - ☒ 판정 없음
 - ☒ 사용자 추가
 - ☒ Typical 표식 (행 아 님)
 - ☒ 검토 필요 (고중)
 - ☒ 오검출 표시 (고중)
- 선택한 계기의 배관
- ☒ 배관 라인
 - ☒ upstream
 - ☒ downstream
 - ☒ 끊긴 지점
- 실선 계장 · 파선 밸브 · 모서리 ● 검토 필요



